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I. Introduction
A. Summary
The Pajaro Valley Water Management Agency (PV Water or Agency) is seeking proposals from qualified
firms interested in providing Environmental Monitoring and Permit Compliance services the College Lake
Integrated Resources Management Project, No. 30-39 (College Lake Project or Project) as described in this
Request for Proposals (RFP). The Project location is within both unincorporated Santa Cruz County and the
City of Watsonville. The RFP scope of work includes services during construction, and services after
construction, and as such, staff anticipate awarding an initial agreement of approximately 24-months in
duration, with extensions as necessary to ensure with permit compliance (i.e. implementation of
Compensatory Mitigation Plan). It is the intent of PV Water to hire a consultant who will provide complete
Environmental Monitoring and Permit Compliance services with minimal support from PV Water
personnel. PV Water reserves the right to commence, close, reduce, or extend the services at any time in
response to changing needs.
The services required of Environmental Monitoring and Permit Compliance Team (Environmental Team)
shall be performed in collaboration with PV Water staff, the Construction Manager, and the Design
Engineers. The Environmental Team will provide environmental compliance assurance for the successful
implementation of the CEQA Mitigation Monitoring and Reporting Program (MMRP), Stormwater
Pollution Protection Plan (SWPPP) requirements, as well as permit compliance, including the
Compensatory Mitigation Plan (CMP). PV Water intends to separately retain the services of its Design
Engineers, Carollo Engineers (Carollo) and Jacobs Engineering Group (Jacobs), and its Construction
Manager (to be determined). The Design Engineers will perform engineering services during construction
such as responding to RFI’s, design modifications, and as-built drawings. The Construction Management
Team will assist PV Water staff to oversee the construction activities, including materials testing and
construction inspection, and be responsible for all construction management services. PV Water is issuing
an RFP for environmental monitoring and permit compliance services.

B. Tentative Schedule
The following RFP schedule has been prepared for evaluation and scheduling purposes. The dates provided
below are tentative, non-binding, and subject to change without prior notice.
Advertise Request for Proposals
Deadline for Respondents to Submit Questions
Anticipated Deadline for PV Water to Respond to Questions
Deadline to Submit Proposals
Anticipated Notification of Interview Short List
Interviews (if needed, potentially by teleconference)
Anticipated Selection of Successful Respondent
Contract Negotiations
Board Consideration of Agreement
Issue Notice to Proceed
Anticipated Construction Phase

November 16, 2022
November 29, 2022
December 2, 2022
December 15, 2022
December 23, 2022
January 11-12, 2023
January 13, 2023
January 17-20, 2023
Special Meeting - January 2023
February 2023
February 2023December 2024
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II. Background
A. Overview of PV Water
The Pajaro Valley Groundwater Basin is a high priority, critically overdrafted groundwater basin impacted
by seawater intrusion. Groundwater provides over 90% of the water supply for the Pajaro Valley and
sustains a vibrant agricultural economy that generates approximately $1 billion in revenue and supports
approximately 12,000 jobs. PV Water is a state chartered special district and the Groundwater
Sustainability Agency (GSA) for the Pajaro Valley Groundwater Basin.
Through a public process, PV Water’s Board of Directors (Board) developed an update to its Basin
Management Plan (BMP), which was adopted in spring 2014. In fall 2014, the Sustainable Groundwater
Management Act (SGMA) was signed into law, requiring that high priority groundwater basins form GSAs
by 2015, develop Groundwater Sustainability Plans (GSP) or submit a GSP-Alternative, and achieve
sustainable groundwater resources by 2040. PV Water submitted a GSP-Alternative to the California
Department of Water Resources (DWR) in 2016 comprised of the BMP and supporting documents, and in
2019 received notification it was approved. The full suite of documents composing PV Water’s GSPAlternative is available on the DWR’s SGMA Portal (https://sgma.water.ca.gov/portal/alternative/print/22).
In compliance with SGMA’s requirement for periodic updates to GSP-Alternatives, PV Water developed,
adopted, and submitted to DWR in December 2021 the BMP: Groundwater Sustainability Update 2022
(GSU22).
The BMP/GSU22 includes projects and programs to balance the Pajaro Valley Groundwater Basin and halt
seawater intrusion. Three of the projects and programs: Conservation of Existing Water Supplies,
Increased Recycled Water Deliveries, and Increased Recycled Water Storage at Treatment Plant, are
currently being implemented under the management of PV Water staff. The College Lake Project, subject
of this RFP, is moving toward construction. The Watsonville Slough System Managed Aquifer Recharge and
Recovery Project is in the design phase.

B. Overview of College Lake Project
PV Water is working with all due diligence to implement the College Lake Project. The PV Water Board
certified the Final Environmental Impact Report (EIR) for the Project in October 2019, following a 6-month
public review and response to comments period. During the same October 2019 meeting, the Board took
action to formally approve the Project. PV Water published the Consolidated Final Environmental Impact
Report for the College Lake Project in December 2019. In July 2022, the Board adopted an Addendum to
the certified EIR and approved the rural pipeline alignment. PV Water staff and consultants are in the final
phases of acquiring the property rights and permits necessary to proceed with construction.
The essential function of the College Lake Project is to store water in and divert water from College Lake
for treatment, transmission, and distribution for agricultural irrigation in lieu of groundwater production.
College Lake is located in unincorporated Santa Cruz County northeast of Watsonville City limits, north of
Holohan Road and west of State Route (SR) 152 (refer to Addendum Figure 2-1). The Project analyzed in
the certified Environmental Impact Report and its Addendum includes the following, primary components:


Weir Structure and Intake Pump Station. The concrete weir structure will be equipped with a
mechanically adjustable weir and would be designed and operated to accommodate release of
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bypass flows and to facilitate fish passage between Salsipuedes Creek and College Lake. The
screened intake and pump station will divert surface water from College Lake and deliver raw
(untreated) water impounded behind the weir to a Water Treatment Plant (WTP).


Water Treatment Plant. The WTP will remove sediment, filter and disinfect the water diverted
from College Lake. PV Water’s preferred WTP site is north of Holohan Road between Laken Drive
and Grimmer Road. The WTP will contain sedimentation basins and solids drying beds, filtration
and disinfection systems, and an effluent pump station.



College Lake Pipeline. The Project will include an approximately 6-mile-long, 30-inch-diameter
pipeline from the WTP to the Coastal Distribution System (CDS) adjacent to the Recycled Water
Facility.
The simplified schedule below, pulled from the College Lake Project Guide, provides an indication
of when major construction components are anticipated to be completed.

Carollo designed the facilities in and around College Lake, including the weir structure and intake pump
station and the WTP. Jacobs designed the College Lake Pipeline to convey treated water to the CDS. cbec
and Mike Podlech advised Carollo in the design of the fish passage component of the weir structure. The
weir structure and intake pump station and the WTP components will be advertised in one bid package,
and the College Lake Pipeline will be advertised concomitantly in a separate bid package.
It is anticipated that the PV Water Board will authorize staff to begin advertising for competitive bids to
construct the Project on November 16, 2022. A mandatory pre-bid meeting for contractors is tentatively
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scheduled for December 7, 2022 to discuss the weir structure and intake pump station and the WTP. A
pre-bid meeting to discuss the College Lake Pipeline is tentatively scheduled for December 8, 2022. The
bid opening for the project is tentatively scheduled to occur on January 10, 2023, with contract approval
occurring shortly thereafter.
Important documents to review, posted at https://www.pvwater.org/college-lake-project, include:
 Consolidated Final Environmental Impact Report for the College Lake Project
 Addendum to the certified EIR, especially Chapter 5, MMRP.
 Compensatory Mitigation Plan, Oct. 2022
In addition, the following items are available for review via DropBox at the time of advertising this RFP:
 College Lake Project Guide
 100% Design submittal from Carollo
 100% Design submittal from Jacobs
 Caltrans Encroachment permit 0522 NUT 0688
https://www.dropbox.com/scl/fo/g0exf2wy67mx78jf2ux05/h?dl=0&rlkey=d4fyx1ef7tltzg2432remzi8x

III. General Requirements
PV Water intends to hire an Environmental Team for an initial term of approximately 24-months, with
extensions as necessary to ensure permit compliance (i.e. implementation of Compensatory Mitigation
Plan). All proposals submitted to the PV Water for consideration, and all work products subsequently
produced by the Environmental Team, shall be the property of PV Water. Information, excluding
Respondent’s financial information, contained therein shall become public documents subject to the
Public Records Act.
All non-accepted Fee Proposals will be destroyed after each responding firm has been notified that its
proposal is no longer under consideration.
Only one (1) final proposal is to be submitted by each Respondent. Multiple proposals will result in
rejection of all proposals submitted by the Respondent.
In addition to performing all tasks described in the scope of service section below, the Environmental Team
shall, at a minimum, perform or make provisions for the following General Requirements as directed by
PV Water:
1. The Project may include funding from the Clean Water State Revolving Fund (CWSRF), and if so,
Environmental Monitoring and Permit Compliance Services may be funded from this source. If PV
Water receives CWSRF funds, and the funds are used for Environmental Monitoring and Permit
Compliance Services, the Environmental Team will be required to comply with all applicable state
and federal requirements associated with any grants or loans obtained from these sources, including compliance with prevailing wage rules.
2. Environmental Team shall identify one lead individual to act as the Environmental Manager
throughout the period of the contract to coordinate the work tasks, manage the contract, ensure
quality and timeliness of work products, and be the principal contact for PV Water.
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3. Environmental Manager shall assemble a multi-disciplinary team that consists of personnel with
the experience necessary to implement the MMRP, CMP, and SWPPP.
4. Sub-Consultants under direct contract with the Environmental Manager may furnish required
tasks that cannot be furnished by the Environmental Manager’s in-house personnel. All such SubConsultants shall be identified in the proposal. The Environmental Manager shall only assign personnel and Sub-Consultants whose qualifications and experience are commensurate with the expertise required to accomplish the assigned tasks.
5. The Environmental Team shall assist PV Water staff to oversee the environmental compliance activities and be responsible for all environmental monitoring and permit compliance services outlined in this RFP, and will also coordinate closely with the Construction Manager.
6. PV Water has offered the Construction Manager use of a field office located on the project site for
the duration of the construction period; space may also be available for use by the Environmental
Manager.
7. The Environmental Team shall furnish its field staff with office supplies, computers, tools, inspection gear, cameras, paper, and any other items as required to provide suitable facilities and to
perform the tasks of the project.
8. The Environmental Team shall provide its employees with all required safety equipment to conform to the safety programs while on the construction jobsite.
9. The Environmental Team shall provide its own field vehicles, and be responsible for the fuel,
maintenance, insurance, and other incidentals associated with such vehicles.
10. Environmental Team, in consultation with PV Water, will establish a final work schedule for completing all tasks.
11. Environmental Manager shall attend project meetings at PV Water facilities or at the Project site(s),
as described herein, and with any effected regulatory or utility agencies, and provide environmental monitoring and permit compliance services and coordination as required for completion of the
scope of work.
12. Environmental Manager shall report to PV Water regarding any questions, concerns, or problems
that may arise during the performance of these services.
13. Environmental Manager will periodically be asked to provide briefings and answer questions.
14. Environmental Manager shall be knowledgeable of all applicable health and safety regulations,
California OSHA requirements and shall be responsible to integrate such requirements into their
policies and procedures in completing the scope of work.
15. Environmental Manager shall be responsible for obtaining all needed information necessary for
completion of the proposed work.
16. Environmental Manager shall provide evidence of insurance coverage, issued by an admitted California insurer, legally licensed and qualified to conduct business in the State of California, as described in the Sample Professional Service Agreement included in this RFP.
17. All deliverables processed by the Environmental Manager shall be provided to PV Water at the
completion of the Project.
18. Environmental Manager shall maintain all project records, notes, computations, correspondence,
and all other pertinent related files and information, prepared or obtained by Environmental Team
in conjunction with services provided to PV Water. Environmental Manager shall, if requested by
PV Water, provide copies of and access to any documents, books, papers, and records to make an
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audit, examination, excerpts, and transcriptions. Environmental Manager shall provide same without charge and without restriction or limitation on their use. All originals, including electronic and
hard copy mediums, shall always be considered property of PV Water.
19. Environmental Manager shall submit itemized monthly invoices for all services performed during
the month in a format approved and accepted by PV Water. Invoices shall normally be submitted
once per month and not later than the fifth business day of the month following the work for
services performed during the previous month, or in accordance with other arrangements mutually agreed upon in writing by PV Water and the Environmental Manager.
20. PV Water shall promptly pay the Environmental Manager for the work performed, but in no case
shall pay more than forty-five (45) days after having received an invoice. In the case of a dispute,
the undisputed portion of the invoice shall be paid within forty-five (45) days.

IV. Scope of Services
PV Water has prepared a list of minimum tasks viewed as necessary for the Project. This list of tasks shall
be used as a basis for preparation of the proposal. However, it is PV Water’s expectation that the
Respondent will use its expertise to customize each task (including a further breakdown into subtasks) in
order to improve PV Water’s ability to complete the Project in a cost-effective, timely manner. Based on
its experience, the Respondent may identify additional tasks needed to meet the project goals. The scope
of each task shall be described by the Respondent and should include at minimum:
1.
2.
3.
4.

Purpose or overview of task;
Suggested approach to deliver task;
Assumptions made while defining task requirements; and
Deliverables that PV Water can expect to receive as a result of performing this task, including any
time allotted by PV Water and/or permitting agencies for the review of such deliverables.

Task 1. Project Management and Controls
The Respondent should describe its approach to project management and controls in this section. Items
to consider include but are not limited to:
1. Organizational structure, project control system, meeting procedures, quality control and quality
assurance procedures, and contract compliance procedures
2. Project related meetings
3. Environmental monitoring and permit compliance progress reporting, and cost control system
4. Project correspondence

Task 2: Environmental Monitoring
The Respondent should describe its approach to environmental monitoring in this section. Items to
consider include but are not limited to:
1. Preparation of Environmental Compliance Plan (ECP) / MMRP Compliance Plan
2. Construction Phase Biological Monitoring
3. Employee Education on Environmental Resources
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4. Construction Phase Biological Training
5. Condition Compliance Documentation
6. Overall Management and Coordination of Environmental Compliance and Mitigation Monitoring

Task 3. Permit Compliance & Compensatory Mitigation Plan Implementation
The Respondent should describe its approach to permit compliance and Compensatory Mitigation Plan
implementation in this section. Table 2-10 of the EIR (copy below) includes a list of “Required Permits
and Approvals”
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Miscellaneous
1. The Respondent should describe its approach to providing general technical support, as-needed,
to address other issues that may arise during Project construction. This may include preparation
of technical materials to support PV Water Board and or Committee meetings, supporting public
outreach efforts, and providing funding support/documentation.
2. Proposal teams are encouraged to identify and partner with local firms and individuals that are
familiar with College Lake and the Project, and can offer support services for the Project.
The following list includes those firms/individuals that have been or are currently working on
aspects of the College Lake Project (in alphabetical order):










Carollo Engineers – BMP Program Management Services, College Lake Project Weir Structure,
Intake Pump Station, and Water Treatment Plant Design
cbec eco engineering – Hydrologic Monitoring and Fish Passage Design
Environmental Science Associates – CEQA, Permitting Support, Adaptive Management Plan
Implementation
Haro, Kasunich & Associates, Inc. (sub to Jacobs) – Geotechnical Services
Jacobs Engineering Group – College Lake Pipeline Design
Kittleson Environmental Consulting – Waterfowl and Nesting Bird Surveys
Mid Coast Engineers – Surveying, Plats and Legal Descriptions
Mike Podlech, Aquatic Ecologist – Fish Passage, Steelhead Surveys, Environmental Planning
SWCA – Vegetation Surveys

Respondents to this RFP must have proven expertise providing environmental monitoring and permit
compliance services for water resource projects, ideally including water treatment plants, fish passage
facilities, and pipelines. The task descriptions to be provided by the Respondent as part of its proposal
may be directly incorporated into the scope of services section of the Agreement. PV Water reserves the
right to make personnel changes at any time, for any reason. All proposed replacement of key personnel
must be approved by PV Water.
Additional information relating to PV Water and this RFP may be posted on the website
https://www.pvwater.org/ as needed after issuance of the RFP. The College Lake Project webpage,
located at https://www.pvwater.org/college-lake-project, contains an archive of relevant information
including this RFP, and will include any addenda that may be published in support of this RFP, as well as
documentation of substantive questions about the RFP and responses. Respondents should consult the
PV Water website regularly for these updates. It is the Respondent’s responsibility to obtain addenda and
other information relating to this RFP. After issuance of this RFP, Respondents are to direct all inquiries
concerning information about this RFP, the Project, or related topics to Brian Lockwood at
lockwood@pvwater.org. All inquiries should include the title of this RFP in the subject line. Responses to
questions submitted on or before November 29, 2022 will be sent directly to the Respondent submitting
the question and substantive responses to submitted questions will be posted on at
https://www.pvwater.org/college-lake-project without identification of who submitted the question. PV
Water will not be responsible for any information used to prepare a proposal that has not been provided
by this RFP and addenda.
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V. Minimum Qualifications
This section describes the minimum qualifications required for Respondent firms, Subconsultants, and key
individuals. PV Water reserves the right to approve individuals proposed for participation to ensure that
they meet the qualifications necessary to support their areas of work based on experience and references
to meet the requirements of the Project.
PV Water reserves the right to make personnel changes at any time, for any reason. All proposed
replacement of key personnel must be approved by PV Water.

Prime Respondent and Joint Venture Partners Qualifications
To qualify for award of the contract, the Prime Respondent, or Joint Venture (JV) Partners, must each
demonstrate relevant expertise to successfully perform their role and responsibilities as described in this
RFP.
The Respondent must demonstrate substantial financial capability, reliability, strength, and corporate
depth as well as significant knowledge, capability, and breadth of experience in environmental monitoring
and permit compliance; to successfully perform its role and responsibilities in providing environmental
compliance services for the Project. At a minimum, the Prime Respondent or JV Partners must possess the
following:
The Environmental Manager must have a minimum of ten (10) years of experience providing
environmental services for large water or wastewater infrastructure capital programs. The Environmental
Manager should have been responsible for management of a project team on at least two (2) complex
water infrastructure programs, with a value of $50 million or more, that are similar in complexity to the
Project.

Subconsultant Qualifications
Subconsultant Providing Key/Lead Team Members
To qualify as a Subconsultant that will provide key/lead team members for the tasks described in this RFP,
the Subconsultant must either have a minimum of five (5) years’ experience on at least (1) complex water
infrastructure project, with a value of $25 million or more, and similar in complexity to the Project.

Key/Lead Team Member Qualifications
The following are required qualifications for key positions to be provided as part of this RFP. It is the
responsibility of the Respondent to put forth a highly qualified team with the experience and capabilities
needed to support the Project goals, and propose individuals who meet the specific qualifications
highlighted in this section. All proposed substitutions of key/lead personnel during the contract term will
be subject to approval by PV Water. It is PV Water’s expectation that the proposed key/lead team members
complete their proposed scope of work through completion of the Project.
The specific qualification requirements for the key/lead position is identified below:
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A. Environmental Manager
The Environmental Manager must have a minimum of ten (10) years of environmental monitoring and
permit compliance experience including at least five (5) years of experience on a $50 million or greater,
wastewater or water capital improvement construction project within the last 10 years. The individual
must have excellent interpersonal skills, and possess exemplary written and presentation skills,
consensus and team building skills, and have experience working as part of a team integrated with
Owner’s staff, in a public sector environment.
General Note: All personnel shall be knowledgeable of, and comply with, all applicable local, state, and
federal regulations, cooperate and consult with PV Water staff during and after the construction period,
and perform other duties as may be required to assure environmental compliance for the CEQA
Mitigation Monitoring and Reporting Program (MMRP), Compensatory Mitigation Plan, Stormwater
Pollution Protection Plan (SWPPP), and permit requirements.

VI. Organization and Content of Proposal
1. Submittal Instructions
Interested Respondent’s should submit eight (8) hard copies and one (1) electronic copy (submitted on a
USB flash drive) of the proposal to PV Water.
Due Date: December 15, 2022 no later than 4:00 p.m.
Proposals are to be addressed to:
Pajaro Valley Water Management Agency
Attn: Brian Lockwood, General Manager
36 Brennan Street
Watsonville, CA 95076
Email: lockwood@pvwater.org
Telephone: 831-722-9292
Late submissions, including those received late due to postal or delivery service failure, will not be considered. Submissions via fax will not be accepted.
Inquiries or questions regarding this RFP shall be directed to PV Water’s General Manager, Brian Lockwood,
via email or telephone, as noted above.
PV Water’s tentative schedule is provided in this RFP. The Respondent shall ensure the availability of internal and, as necessary external, resources, and facilitate work to meet all PV Water imposed deadlines
set forth herein.

2. Organization and Content
The outside cover should state the firm’s name, the submittal date of December 15, 2022 or before, and
the title “Proposal to Provide Environmental Monitoring and Permit Compliance Services for the College
Lake Integrated Resources Management Project.”
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Proposals shall be clear and concise. Proposal shall utilize a font not smaller 11-pt. The cover letter shall
be limited to 2-pages, and Sections 1 through 4 of the proposal shall not exceed 25-pages in length in total.
The Proposal shall contain the following sections:
Section
Cover Letter
Table of Contents
1
2
3
4
5
6
7
8
9
10
11

Content
Transmittal
Table of Contents
Project Overview
Detailed Project Approach
Environmental Monitoring and Permit Compliance Services
Proposed Environmental Monitoring and Permit Compliance Team
Experience of Firm and References
Key/Lead Team Member Resumes, References, & Letters of Commitment
Schedule
Insurance
Staff Estimate
Cost Information
Exceptions to Terms and Conditions of Professional Services Agreement

1. Project Overview
Provide a narrative description of the Project that includes a brief overview of the Project’s principal
elements and challenges; demonstrate an understanding of the Project’s objectives; and describe the
team’s approach to accomplish the scope of services.
2. Detailed Project Approach
Provide a detailed description of your team’s approach to the Project. The description shall include
details to implement the tasks described in the scope of services and any recommended revisions to
the list of tasks. The approach should recognize, address and provide for resolution of all aspects of
the Project. The approach should reflect the integration of Consultants, the Contractor, PV Water staff
and Board, and other key parties.
3. Project Tasks
The tasks described in Section IV, Scope of Services, shall be used as a basis for preparation of the
proposal. Expand, modify and/or detail the tasks noted in the scope of services of this RFP and provide
descriptions of the plans to execute the work associated with each task. The task description shall be
detailed enough to define the scope of services to include in the contract with the selected
Respondent.
4. Proposed Environmental Monitoring and Permit Compliance Services Team
The Respondent’s key team members shall be identified. Roles and functions of associated key
personnel shall be identified. A proposed functional organizational diagram shall be included. The
organization chart should demonstrate the depth of resources, and reporting relationships.
5. Experience of Firm and References
Clearly demonstrate that the Respondent meets all the qualification requirements outlined in Section
V of this RFP. Provide sufficient information in the proposal to evaluate the Respondent’s ability to
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successfully complete the tasks outlined in the scope of services, including, but not limited to the
following:


A description and background summary of the Prime Respondent or JV Partners consultant
firm(s). Summary shall include corporate qualifications, commitment, strength, and technical
capabilities to fulfill all services specified and required to successfully accomplish the work.



If a JV, include a description of the organization, relationships, and defined responsibilities of
all Partners in the JV. Describe any previous contract or project specific associations between
the JV Partners to demonstrate successful working relationships.



A description of a minimum of three (3) most recent projects, programs or contracts similar
to the Project previously performed by the Respondent. If a JV, each JV Partner shall provide
at least one (1) of the three (3) descriptions. Each description will be limited to two (2) pages
and shall demonstrate the Respondent’s experience relevant to its specifically defined
responsibility, and similarity to the Project. Each description shall include:
1.
2.
3.
4.
5.
6.
7.

Project summary;
Respondent’s role and responsibilities in the project;
Respondent staff members who worked on the project;
Dates when the project was performed (start and end dates);
Project costs (including management, design and construction cost);
Respondents should indicate if the project was performed on schedule and on budget;
References: Client name, reference name and reference contact information, including
title, company name, address, telephone number, and email address. The reference must
be knowledgeable about the work of the Prime Respondent or JV Partner on the
project/program/contract; and
8. Key Staff resumes
9. Key Staff primary office locations.
These project descriptions will be considered as part of the evaluation of written proposals. PV Water
will not be responsible for non-responsive references or references with incorrect contact information.
A reference will be found non-responsive if the Respondent’s information cannot be verified by a
reference within seven (7) calendar days of first contact attempt by PV Water staff.
6. Key/Lead Team Member Resumes, References, and Letters of Commitment, and References
Clearly demonstrate that the key/lead team members proposed by the Respondent meet all the
qualification requirements outlined in Section V. The information required in this section for key/lead
team members applies to both the key/lead positions identified and any additional key individuals
proposed. Provide sufficient information to evaluate the ability and experience of each key/lead team
member to successfully fulfill their roles, and complete the scope of services, including, but not limited
to the following:


Provide information on any additional experts and key individuals who will assume important
responsibilities in the contract.



Brief description of the role, responsibilities, qualifications and company affiliation of each
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key/lead individual on the proposed team for the scopes of services outlined in this RFP.
Discuss team members’ background and experience that demonstrate a strong ability to
successfully perform the work.


Respondent shall provide a letter of commitment from each proposed key/lead team member
identified in the Proposal. Each letter of commitment shall be attached to the resume of the
applicable individual and signed by the applicable individual. Each letter of commitment must
include a statement by the applicable individual that, if PV Water awards an agreement to the
Respondent, he or she intends to work on the Project at the percentage of work time specified
by Respondent in its proposal for the duration of the Project (or proposed role). In the absence
of a letter of commitment from an identified key/lead team member, PV Water may determine
that the Respondent does not have commitment from the identified individual.



Respondent must provide three (3) references for each key/lead team member that
correspond to the experience requirements listed under Section V of the RFP. The following
information must be included for each reference in a table format:
1. Company name at which the key/lead team member was employed;
2. Name and title of reference;
3. Company/organization for whom reference works;
4. Address of company;
5. Telephone number and email address of reference.

PV Water will not be responsible for non-responsive references or references with incorrect contact
information. A reference will be found non-responsive if the Respondent’s information cannot be
verified by a reference within seven (7) calendar days of first contact attempt by PV Water staff. PV
Water may, at its discretion, make contact with any number of individuals, entities or firms provided
in the references and will apply the same reference checking criteria to all respondents.
7. Project Schedule
A schedule shall be provided indicating the detailed tasks and subtasks required to develop and meet
the Project goals. All tasks included in the scope of services shall be shown.
Restrictions: Minimum 11-point font, 11 x 17 formats are acceptable.
8. Insurance
Provide a summary of Respondents insurance coverage, including public liability, property damage,
worker's compensation, automobile, and professional liability.
9. Staff Estimate
The Respondent should use its suggested organization chart and scope of services to estimate
consultant staff and level of effort required. Staff level of effort shall be listed by task. Estimates of
hours for each staff classification shall be provided.
10. Cost Information
Provide an hourly rate schedule for all applicable job classifications and identify all other costs to be
billed to the project for the Staff Estimate submitted. Limit subconsultant markup to 5% or less. Include
any adjustments that are predicted to occur during the life of the Project. The cost information
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required in this paragraph and the fee estimate shall be submitted in a separate sealed envelope.
11. Exceptions to Sample Professional Service Agreement Terms and Conditions
Provide a list of any exceptions to sample professional service agreement terms and conditions which
the Respondent will seek from the standard PV Water contract language included in Section VIII.

VII. Evaluation and Selection Criteria
A proposal review committee, consisting of a combination of PV Water Directors, Projects & Facility
Operations Committee Members, staff, and potentially an individual from an outside entity, will evaluate
and rate each proposal based on the following categories:
Proposal Evaluation Criteria
RFP Format and Organization
Firm (Prime Proposers/Subconsultants) Qualifications,
Experience, and Organization
Key Team Member Qualifications
Approach and Scope
Staff Level of Effort
Quality of References / Reference Checks
Total

Maximum Score
5
10

Interview* Evaluation Criteria
Presentation
Responses to Questions

Maximum Score
40
60
100

Total

35
25
15
10
100

*If needed.
PV Water anticipates selecting only the top two (2) Respondents to interview, if it is determined by the
proposal review committee that interviews are desired. Interviews will be one (1) hour in length and in
light of COVID-19, may occur via teleconference (to be determined). Presentation at the interviews shall
be made by those key individuals who will actually be assigned to the Project. PV Water encourages the
interviewees to limit the presentation to no longer than thirty (30) minutes to allow adequate time for
questions and answers. Note that the interview questions may differ from the written proposal evaluation
criteria. A final selection shall be made based on the best overall response to the requirements of this RFP
and the interview, if determined necessary. PV Water, in its sole discretion, may select whichever proposal
it determines will best serve its interests. The successful Respondent will be selected in accordance with
the proposal evaluation criteria identified above. Final negotiations of scope and cost for the project will
take place immediately after selection of the Respondent. Pending successful negotiations, the selection
of the Respondent and the negotiated contract will be presented to the PV Water Board of Directors for
consideration of approval. Written notification of the outcome of the selection process will be sent to all
Respondents who submitted a proposal.

VIII. Sample Professional Service Agreement
Respondent shall submit any exceptions to PV Water’s standard agreement terms and conditions. PV
Water’s standard agreement is subject to change.
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PAJARO VALLEY WATER MANAGEMENT AGENCY (“PV WATER”)
36 Brennan Street
Watsonville, CA 95076
Tel (831) 722-9292 Fax (831) 722-3139

CONSULTANT AGREEMENT
To:

Date:

Tel:
Fax:
Contract
Amount:

Accepted:

Start
Date:

Pajaro Valley Water
Management Agency

Consultant:
FEIN:
By:

By:

Title

End Date:

Brian Lockwood,
General Manager
Other
representative(s):

Title
authorized

Other authorized
representative(s):

CONSULTANT AGREEMENT

This Agreement is entered into and effective this ____day of _________, by and between
the Pajaro Valley Water Management Agency (“PV Water”), and __________________
(“Consultant”) referred to herein individually as a “Party” and collectively as “the Parties.”
WHEREAS, PVWater desires to _________________________ (“Project”); and,
WHEREAS, Consultant represents that it has the expertise, means, and ability to perform
said duties as outlined within its proposal dated ____________________ and received by PV
Water on ________________ (Exhibit A);
NOW, THEREFORE, in consideration of each other’s mutual promises, the Parties hereto
agree as follows:
1.

Term of Agreement. This Agreement shall terminate on _______________, unless
terminated sooner pursuant to the terms of this Agreement. The Parties’ authorized
representatives (defined below) shall have the authority to extend this term by written
amendment to this Agreement.

2.

Work. Consultant will furnish services as defined and described in the proposal attached
hereto as Exhibit “A”, and incorporated herein. All work performed by Consultant, or
under Consultant’s direction, shall be rendered in accordance with the generally accepted
practices, and to the standards of, Consultant's profession. Consultant represents and
warrants that Consultant: (i) is fully experienced and properly qualified to perform the class
of work and service provided for herein, (ii) has the financial capability required for the
performance of the work and services, and (iii) is properly equipped and organized to
perform the work and services in a competent, timely, and proper manner, in accordance
with the requirements of this Agreement.
2.1 Change in Work. Any change in the scope of the professional services to be done,
method of performance, nature of materials or price thereof, or to any other matter
materially affecting the performance or nature of the professional services will not be
paid for or accepted unless such change, addition or deletion be approved in advance, in
writing by a supplemental agreement by the Parties. PV Water may order changes in the
scope or character of services in writing, including decreasing the amount of
Consultant’s services described herein. In the event that the work is decreased,
Consultant is entitled to full compensation for services performed and expenses incurred
prior to the receipt of notice of change pursuant to Section 4 of this Agreement.

3.

Authorized Representatives. The authorized representatives shall be individuals with the
necessary authority to direct technical and professional work within the scope of this
Agreement and shall serve as the principal point of contact for the Project for each
respective party.

3.1 PVWater. PVWater designates the following individual(s) as PV Water’s authorized
representative(s): _________________.
Only PV Water’s authorized
representative(s) is authorized to approve changes to this Agreement on behalf of PV
Water.
3.2 Consultant. Consultant designates the following individual(s) as Consultant’s
authorized representative(s): _________________. Only Consultant’s authorized
representative(s) is authorized to approve changes to this Agreement on behalf of
Consultant.
4.

Compensation. PV Water will pay Consultant, as full compensation for full performance
of the services described in this Agreement, a fee not to exceed _________________
Dollars ($___________). The fee for services will be based on the Fee Schedule included
in Exhibit “A” of this Agreement.
4.1 Method of Payment. Consultant shall prepare and submit to PV Water detailed monthly
invoices for fees and costs incurred in the performance of the services hereunder during
the previous billing period. The invoice shall describe the services rendered and shall
be based on all labor and direct expense charges made for work performed hereunder.
Labor charges shall be in accordance with the Fee Schedule found in Exhibit “A” of this
Agreement. PV Water shall pay the amount of each itemized invoice within thirty (30)
days after the receipt of the invoice, subject to a finding by PV Water that work
performed has been satisfactory and that payment is for the work specified in Exhibit
“A” and does not exceed the maximum amount specified above.
4.2 Direct Expenses. Direct expenses are those outside costs and rates identified in Exhibit
A incurred directly for the work performed and substantiated with invoices for the
charges. Consultant will not be reimbursed for any costs or expenses at any rates that
exceed the rates set forth in the Fee Schedule found in Exhibit “A”. If Consultant must
incur other costs which are not specifically covered by the terms of this Agreement,
but which are necessary for the performance of Consultant’s duties, PV Water may
approve payment for said costs if authorized in writing by PV Water in advance.

5.

Independent Contractor. Consultant represents that it has or will secure at its own expense
all personnel, materials, and related services required to perform the services under this
Agreement. Consultant (and its employees, agents, representatives, and sub-consultant(s)),
in the performance of this Agreement, shall act in an independent capacity and not as
officers or employees or agents of PV Water. Consultant, not PV Water, shall have
exclusive and complete control over its employees and subcontractors, and shall determine
the method of performing the services hereunder. PV Water, however, retains the right to
require that work performed by Consultant meet specific standards consistent with the
requirements of this Agreement without regard to the manner and means of
accomplishment thereof.

6.

Conflict of Interest. Consultant owes PV Water a duty of undivided loyalty in performing
the work and services under this Agreement. Consultant covenants that it presently has no

interest and shall not acquire any interest, direct or indirect, which would conflict in any
manner or degree with the performance of services required to be performed under this
Agreement. Consultant acknowledges that it is aware of and agrees to comply with the
provisions of the Political Reform Act, Section 1090 of the Government Code, and the PV
Water conflict of interest code. Consultant will immediately advise Agency counsel if
Consultant learns of a conflicting financial interest of Consultant’s during the term of this
Agreement.
7.

Indemnification.
For General Services: To the fullest extent permitted by law, Consultant agrees to indemnify,
defend, and hold harmless PV Water, its directors, officers and employees from and against
any and all claims, demands, actions, damages, or expenses, (including attorney’s fees and
costs) arising from the acts or omissions of Consultant’s employees or agents in any way
related to the obligations or in the performance of services under this Agreement, except for
design professional services as set forth in Civil Code § 2782.8, and except where caused by
the sole or active negligence, or willful misconduct of PV Water.
For Design Professional Services under Civil Code §2782.8:
To the fullest extent permitted by law, Consultant agrees to indemnify, defend, and hold
harmless PV Water, its directors, officers and employees from and against any and all claims,
demands, actions, damages, or expenses, (including attorney’s fees and costs) arising from
the negligence, recklessness, or willful misconduct of the Consultant, Consultant’s
employees or agents in any way related to the obligations or in the performance of design
professional services under this Agreement as set forth in Civil Code, except where caused
by the sole or active negligence, or willful misconduct of PV Water. The costs to defend
charged to the Consultant relating to design professional services shall not exceed the
Consultant’s proportionate percentage of fault per Civil Code §2782.8.

8.

Insurance. Consultant agrees to procure and maintain the insurance coverages and limits as
required by PV Water prior to the commencement of work, as specified in Exhibit “B”.

9.

Sub-consultants. Except as provided in Exhibit “A” of this Agreement, and otherwise with
prior written approval of PV Water, Consultant shall not enter into any subcontract with any
other party for purposes of providing any work or services covered by this Agreement. In the
event that Consultant employs sub-consultants, sub-contractors, sub-tier contractors, or any
person or entity involved by, for, with, or on behalf of Consultant in the performance or subject
matter of this Agreement (“sub-consultant”), it shall be the Consultant’s responsibility to
require and confirm that each sub-consultant meets the minimum insurance requirements
specified above. Consultant shall require all sub-consultants to provide a valid certificate of
insurance and the required endorsements included in the Agreement prior to commencing any
work, and will provide proof of compliance to PV Water. Sub-consultants are to be bound to
Consultant and to PV Water in the same manner and to the same extent as the Consultant is
bound to PV Water under this Agreement. Consultant shall be responsible to PV Water for
the performance of any and all sub-consultants who perform work under this Agreement and
any acts of negligence on their part. Consultant is solely responsible for all payments due to

sub-consultants.
10.

Compliance with Laws. All activities of Consultant will be carried out in compliance with all
applicable federal, state and local laws.

11.

Permits. Permits required by governmental authorities will be obtained at Consultant’s
expense, and Consultant will comply with local, state and federal regulations and statutes
including Cal/OSHA requirements.

12.

Safety. Consultant shall execute and maintain its work so as to avoid injury or damage to any
person or property. In carrying out its work, Consultant shall at all times, exercise all necessary
precautions for the safety of employees appropriate to the nature of the work and the conditions
under which the work is to be performed, and be in compliance with all federal, state and local
statutory and regulatory requirements including State of California, Division of Industrial
Safety (Cal/OSHA) regulations, and the U.S. Department of Transportation Omnibus
Transportation Employee Testing Act (as applicable). Safety precautions as applicable shall
include instructions in accident prevention for all employees such as safe walkways, scaffolds,
fall protection, ladders, bridges, gang planks, confined space procedures, trenching & shoring,
equipment and wearing apparel as are necessary or lawfully required to prevent accidents or
injuries.

13.

Equal Employment Opportunity. Consultant agrees to refrain from discriminatory
employment practices on the basis of race, religious creed, color, sex, national origin, handicap,
sexual orientation, disability, ancestry, or other protected characteristics of any employee of,
or applicant for employment with, such Consultant.

14.

Ownership of Documents and Materials. All original documents, explanations of methods,
maps, drawings, tables, reports, models, and other materials and work product (whether in
printed or electronic format) prepared or gathered by or on behalf of Consultant under this
Agreement that are in Consultant’s possession, custody or control and equipment purchased
specifically for the Project shall become the exclusive property of PV Water and may be used
on this Project without the consent of the Consultant or its sub-consultants. Any software
program purchased by Consultant to be used in the performance of this Agreement shall be
transferred to PV Water to the extent allowed by the software license under which the program
was purchased. All such materials, whether finished or unfinished shall, at PV Water’s request,
be delivered to PV Water upon completion of contract services or termination of this
Agreement for any reason. Consultant agrees that all copyrights which arise from creation of
Project-related documents and materials pursuant to this Agreement shall be vested in PV
Water and waives and relinquishes all claims to copyright or other intellectual property rights
in favor of PV Water.

15.

Inspection. Authorized representatives of PV Water shall have access to Consultant offices or
other work location during normal business hours for the purpose of review and inspection of
work activities undertaken pursuant to this Agreement. Consultant shall maintain books and
accounts of the recoverable costs in accordance with generally accepted accounting principles
and practices. PV Water shall have access to these books and accounts during Consultant

normal business hours for the duration of this Agreement, and for a period of three (3) years
after the completion of the particular services to which the costs relate to the extent required to
verify the direct costs (excluding established or standard allowances and rates) incurred
pursuant to this Agreement.
16.

Termination. PV Water may terminate this Agreement at any time, with or without cause, in
its sole discretion, by giving written notice to Consultant at least thirty days (30) prior to such
termination. Upon receipt of written notice from PV Water that this Agreement is terminated,
Consultant will submit an invoice for an amount that represents the value of services actually
performed to the date of said notice for which Consultant has not previously been
compensated. In the event of termination without cause, PV Water will pay to Consultant all
recoverable costs incurred in the performance of such services in accordance with Section 4 of
this Agreement, plus all reasonable costs incurred as a result of such termination, but in no
event will PV Water pay termination costs exceeding Five Thousand Dollars ($5,000.00) and
PV Water will have no further obligation to Consultant, monetarily or otherwise. In the event
termination is for cause, Consultant need be compensated only to the extent required by law.

17.

Dispute Resolution. The Parties desire to avoid the cost and delay of litigation. To that end,
the parties will attempt in good faith to resolve through negotiation any dispute, claim or
controversy arising out of or relating to this Agreement. Either party may initiate negotiations
by providing written notice in letter form to the other party, setting forth the subject of the
dispute and the relief requested. Promptly upon such notification, the Parties shall meet at a
mutually agreeable time and place in order to exchange relevant information and perspective,
and to attempt to resolve the dispute. In the event that no resolution is achieved, and if, but
only if, the parties mutually agree, then prior to pursuing formal legal action, the parties shall
make a good faith effort to resolve the dispute by non-binding mediation or negotiations
between representatives with decision-making power, who, to the extent possible, shall not
have had substantive involvement in the matters of the dispute. If the dispute is not resolved
by these negotiations, the matter will be handled as the parties may agree or, otherwise as
allowed by applicable law. Notwithstanding the foregoing provisions, nothing contained in
this Agreement shall impair the parties’ right to immediately pursue any and all legal remedies
which may be available should there be a default in the terms of this Agreement, and a failure
to cure said default after notice as required under this Agreement. If required by statute (e.g.
applicable statute of limitation) to perfect or preserve a claim, either party may file the required
notice of claim and/or commence litigation. To the extent that the Project involves or qualifies
as a public works project, the Parties agree to comply with Public Contract Code section
9204(e).

18.

Legal Remedies. Either Party shall be entitled to all remedies afforded by law or in equity to
enforce their respective rights under this Agreement. No right or remedy in this Agreement
are intended to be exclusive of any other right or remedy, but every such right or remedy shall
be cumulative and shall be in addition to and not a limitation of any duties, obligations, rights
and remedies otherwise imposed or available by law, in equity or in the Agreement.

19.

Right to Acquire Work from Others. Nothing in this Agreement shall prohibit PVWater from
acquiring the same type or equivalent type of work or services under this Agreement from

other sources.
20.

Assignment and Successors. Consultant shall not assign any portion of the work required by
this Agreement nor otherwise assign or transfer any interests in it without prior written
approval of PV Water, which may be withheld or delayed in PV Water’s sole and absolute
discretion. This Agreement will be binding on the heirs, legal representatives, successors and
assigns of the parties named above.

21.

Severability. If any court of competent jurisdiction should rule that any provision of this
Agreement is void, invalid or unenforceable, the remaining provisions will remain in full force
and effect and will not be affected by said ruling.

22.

Amendment. Except as otherwise provided in this Agreement, neither this Agreement nor any
provision hereof may be waived, modified, amended, or discharged, or terminated except by
an instrument in writing signed by the Parties, and then only to the extent set forth in such
writing.

23.

Force Majeure. Neither party hereto shall be considered in default in the performance of its
obligation hereunder to the extent that the performance of any such obligation, except the
payment of money, is prevented or delayed by any cause, existing or future, which is beyond
the reasonable control of the affected party, or by a strike, lockout or other labor difficulty, the
settlement of which shall be within the sole discretion of the party involved. Each party hereto
shall give notice promptly to the other of the nature and extent of any Force Majeure claimed
to delay, hinder or prevent performance of the services under this Agreement. In the event
either party is prevented or delayed in the performance of its respective obligation by reason
of such Force Majeure, there may be an equitable adjustment of the schedule and Consultant
compensation.

24.

Governing Law and Venue. This Agreement shall be governed and construed in accordance
with the laws of the State of California. The Parties hereby agree that: (a) if any action is
brought for the purpose of enforcing any provision of this Agreement, including without
limitation instituting any action or proceeding to enforce any provision of this Agreement, for
damages by reason of any alleged breach of any provision of this Agreement, or a declaration
of rights or obligations under this Agreement, or for any other judicial remedy, then such action
shall be brought only in the appropriate state or federal court located in Santa Cruz County,
California; and (b) a final judgment in any such action or proceeding shall be conclusive and
may be enforced in any other jurisdictions by suit on the judgment or in any other manner
provided by law. Nothing in this section shall affect or impair any Party's right to serve legal
process in any manner permitted by law.

25.

Notices. Any notice, approval, consent, waiver or other communication required or
permitted to be given or to be served upon either Party in connection with this Agreement
shall be in writing. Such notice shall be personally served or sent prepaid by registered or
certified mail with return receipt requested, or sent by reputable overnight delivery service,
such as Federal Express, and shall be deemed given: (a) if personally served, when delivered
to the Party to whom such notice is addressed; (b) if given by prepaid or certified mail with

return receipt requested, on the date of execution of the return receipt; or (c) if sent by
reputable overnight delivery service, such as Federal Express, when received. Such notices
shall be addressed to the Party to whom such notice is to be given at the Party’s address set
forth below or as such party shall otherwise direct in writing to the other Party delivered or
sent in accordance with this Section.
If to PVWater:

Pajaro Valley Water Management Agency
Attention: Brian Lockwood, General Manager
36 Brennan Street
Watsonville, CA 95076
Telephone: (831) 722-9292

If to Consultant:

_____________________
Attention: ____________
_____________________
_______________________
_______________________

26.

Cumulative Rights; Waiver. The rights created under this Agreement or by law or equity,
shall be cumulative and may be exercised at any time and from time to time. No failure by
either Party to exercise, and no delay in exercising any rights, shall be construed or deemed
to be a waiver thereof, nor shall any single or partial exercise by either Party preclude any
other or future exercise thereof or the exercise of any other right. Any waiver of any
provision or of any breach of any provision of this Agreement must be in writing, and any
waiver by either Party of any breach of any provision of this Agreement shall not operate
as or be construed to be a waiver of any other breach of that provision or of any breach of
any other provision of this Agreement. The failure of either Party to insist upon strict
adherence to any term of this Agreement on one or more occasions shall not be considered
or construed or deemed a waiver of any provision or any breach of any provision of this
Agreement or deprive that Party of the right thereafter to insist upon strict adherence to
that term or provision or any other term or provision of this Agreement. No delay or
omission on the part of either Party in exercising any right under this Agreement shall
operate as a waiver of any such right or any other right under this Agreement.

27.

Interpretation. This Agreement constitutes a fully negotiated agreement between
commercially sophisticated Parties, each assisted by legal counsel, and the terms of this
Agreement shall not be construed or interpreted for or against either party hereto because
that Party or its legal representative drafted or prepared such provision.

28.

Severability. If any provision of this Agreement is invalid, illegal or unenforceable, such
provision shall be deemed to be served or deleted from this Agreement and the balance of
this Agreement shall remain in full force and effect notwithstanding such invalidity,
illegality or unenforceability.

29.

Counterparts. This Agreement may be executed in counterparts, which, together, shall
constitute one and the same instrument. Electronic, facsimile and scanned pdf signatures and
copies of this Agreement shall be accepted as originals.

30.

Time. Time is of the essence for each provision of this Agreement.

31.

Further Assurances. The Parties agree to perform such further acts and to execute and
deliver such additional documents and instruments as may be reasonably required to carry
out the provisions of this Agreement and the intentions of the Parties.

32.

Good Faith and Fair Dealing. The Parties hereto acknowledge and agree that the
performances required by the provisions of this Agreement shall be undertaken in good
faith, and with both parties dealing fairly with each other.

33.

No Third Party Beneficiaries. This Agreement does not create, and shall not be construed
to create, any rights enforceable by any person, partnership, corporation, joint venture,
Limited Liability Company or other form of organization or association of any kind that is
not a party to this Agreement.

34.

Entire Agreement. This Agreement, together with Exhibits and/or attachments and any
agreements provided for herein, constitute the entire understanding between the Parties
with respect to the matters set forth herein, and they supersede all prior or contemporaneous
understandings or agreements between the Parties with respect to the subject matter hereof,
whether oral or written.

35.

Representations of Authority. The execution, delivery and performance of this Agreement
by the Consultant and PVWater have been duly and validly authorized.
[SIGNATURES ON FOLLOWING PAGE]

IN WITNESS WHEREOF, the parties have executed this Agreement as of the date first
above referenced.
PAJARO VALLEY WATER MANAGEMENT AGENCY

By:

________________________________________
Brian Lockwood, General Manager

CONSULTANT

By:

______________________________________

EXHIBIT “A”
Proposal (on Consultant’s Letterhead) and Fee Schedule

EXHIBIT “B”
Insurance Requirements
Consultant shall procure and maintain insurance as follows:
1.

Commercial General Liability Insurance. Commercial general liability insurance,
including products and completed operations, property damage, bodily injury,
personal and advertising injury with limits of not less than $1,000,000 each
occurrence and $2,000,000 aggregate. (Note: Increase amounts for higher risk
services)

2.

Automobile Liability Insurance. Automobile liability insurance covering automobile
bodily injury and property damage, including all owned (if any), hired and nonowned autos, with limits of not less than $1,000,000 each accident. If Consultant
acquires any owned vehicles, Consultant shall provide insurance as above.

3.

Professional Liability Insurance. Limits of liability in amounts not less than
$1,000,000 per occurrence or claim and $2,000,000 aggregate, insuring Consultant
and its employees against liabilities arising out of or in connection with the negligent
acts, errors, or omissions of any of the foregoing in connection with the carrying out
of their professional responsibilities relating to this Agreement. Consultant shall
renew continuous coverage or extend the reporting period, to the extent available, by
endorsement or otherwise, for claims five (5) years from the date this Agreement is
terminated. Such professional liability policies shall include coverage for liability
assumed by the Consultant under this Agreement for losses arising out of
Consultant’s negligence.

4.

Workers’ Compensation and Employer’s Liability Insurance. Worker’s
Compensation as required by the Labor Code of the State of California and
Employer’s Liability Insurance for all employees in workplaces involved in this
Agreement. Employer's liability insurance in the amount of, at least, $1,000,000 per
accident for bodily injury or disease. The Certificate of Insurance shall include
Waiver of Subrogation endorsement in favor of PV WATER.
5. Other Requirements.
a. Additional Insured Endorsement. The general liability and automobile liability
policies are to contain, or be endorsed to contain the following provisions: The
Pajaro Valley Water Management Agency, its directors, officers, employees,
and authorized volunteers are to be additional insured. The coverage shall
contain no special limitations on the scope of protection afforded to PV WATER,
its directors, officers, employees, or authorized volunteers.
b. Primary Insurance. For any claims related to this Agreement, Consultant’s
insurance shall be primary insurance as respects PV WATER, its directors,

officers, employees, and authorized volunteers, individually and collectively.
Any insurance, self-insurance, or other coverage maintained by PV WATER, its
directors, officers, employees, or authorized volunteers shall be in excess of
Consultant’s insurance and shall not contribute to it.
c. Cancellation. The policies specified above are to state or be endorsed to state that
coverage shall not be canceled by either party, except after thirty (30) days (10
days for non-payment of premium) prior written notice by U.S. mail has been
given to PV WATER.
d. Changes. If any change is made in the insurance carrier, scope of coverage or
retroactive date of professional liability coverage required under this Agreement,
Consultant shall notify the PV WATER within three (3) working days.
e. Evidence of Insurance. Prior to execution of this Agreement, Consultant shall
file with PV WATER, on forms acceptable to PV WATER, certificate(s) of
insurance and additional insured endorsements, as specified above.
f. Deductibles and Self-Insured Retentions. Any deductible or self-insured
retention must be declared to and approved by the PV WATER. At the option of
PV WATER, the insurer shall either reduce or eliminate such deductibles or selfinsured retentions.
g. Acceptability of Insurers. Insurance is to be placed with insurers having a current
A.M. Best rating of no less than A-VII or equivalent or as otherwise approved by
PV WATER.
h. Special Risks or Circumstances.
PV WATER reserves the right to modify these requirements, including limits,
based on the nature of the risk, prior experience, insurer, coverage, or other
special circumstances.
i. FOR CONSTRUCTION CONTRACTS additional requirements may apply:
Consultant shall provide the following Surety Bonds:
 Bid bond
 Performance bond
 Payment bond
The Payment Bond and the Performance Bond shall be in a sum equal to the
contract price. Bonds shall be duly executed by a responsible corporate surety,
authorized to issue such bonds in the State of California and secured through an
authorized agent with an office in California.
Builder’s Risk (Course of Construction) insurance utilizing an “All Risk” (Special
Perils) coverage form, with limits equal to the completed value of the project and no

coinsurance penalty provisions. Such coverage shall name PV WATER as a loss
payee as their interest may appear.
Contractors’ Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors
and Omissions (if project involves environmental hazards) with limits no less than
$1,000,000 per occurrence or claim, and $2,000,000 policy aggregate.

